

COUNTY OF PULASKI, VIRGINIA
EROSION AND SEDIMENT CONTROL - APPLICATION FEE & BOND ESTIMATE

Project:	PROJECT NAME	Disturbed Acreage:	Area in Acres
Date:	DATE		
	<i>Application Fee</i>		\$50.00
	<i>Administrative Review Fee</i>		
	<i>(per acre disturbed rounded up to the nearest acre)</i>		\$50.00
	Total Application Fee		#VALUE!
	<i>(Minimum Fee is \$100.00 for up to 1 acre of disturbance)</i>		

VESC Std.	Item Description	Units	Unit Price	Quantity	Item Cost Subtotal
3.01	Safety Fence	LF	\$ 4.00	0	\$ -
3.02	Temporary Gravel Construction Entrance	EA	\$ 1,500.00	0	\$ -
	<i>with Wash Rack</i>	EA	\$ 3,400.00	0	\$ -
3.03	Construction Road Stabilization	SY	\$ 5.00	0	\$ -
3.04	Straw Bale Barrier	LF	\$ 3.75	0	\$ -
3.05	Silt Fence (SF)	LF	\$ 2.00	0	\$ -
3.06	Brush Barrier	LF	\$ 2.00	0	\$ -
3.07	Storm Drain Inlet Protection (IP)	EA	\$ 150.00	0	\$ -
3.08	Culvert Inlet Protection (CIP)	EA	\$ 200.00	0	\$ -
3.09	Temporary Diversion Dike	LF	\$ 5.00	0	\$ -
3.10	Temporary Fill Diversion	LF	\$ 2.00	0	\$ -
3.11	Temporary Right of Way Diversion	LF	\$ 2.00	0	\$ -
3.12	Diversion (DV)	LF	\$ 12.00	0	\$ -
3.13	Temporary Sediment Trap (ST)				
	<i>1 acre</i>	EA	\$ 2,000.00	0	\$ -
	<i>2 acres</i>	EA	\$ 2,500.00	0	\$ -
	<i>3 acres</i>	EA	\$ 3,000.00	0	\$ -
3.14	Temporary Sediment Basin (SB)			0	\$ -
	<i>3 to 5.9 Acre Drainage Area</i>	EA	\$ 3,000.00	0	\$ -
	<i>6 to 14.9 Acre Drainage Area</i>	EA	\$ 6,000.00	0	\$ -
	<i>15 Acre Drainage Area</i>	EA	\$ 9,200.00	0	\$ -
3.15	Temporary Slope Drain	LF	\$ 5.75	0	\$ -
3.16	Paved Flume	SY	\$ 35.00	0	\$ -
3.17	Stormwater Conveyance Channel				
	<i>Seeded</i>	SY	\$ 10.00	0	\$ -
	<i>Sodded</i>	SY	\$ 20.00	0	\$ -
	<i>Temporary Matting</i>	SY	\$ 30.00	0	\$ -
	<i>Permanent Matting</i>	SY	\$ 40.00	0	\$ -
	<i>Riprap</i>	SY	\$ 60.00	0	\$ -
3.18	Outlet Protection (OP)				
	<i>Riprap</i>	SY	\$ 60.00	0	\$ -
	<i>Grouted Riprap</i>	SY	\$ 60.00	0	\$ -
	<i>Concrete</i>	SY	\$ 45.00	0	\$ -

VESC Std.	Item Description	Units	Unit Price	Quantity	Item Cost Subtotal
3.19	Riprap	TN	\$ 20.00	0	\$ -
3.20	Rock Check Dams (CD)	EA	\$ 165.00	0	\$ -
3.21	Level Spreader	SY	\$ 12.00	0	\$ -
3.22	Vegetative Streambank Stabilization	SY	\$ 350.00	0	\$ -
3.23	Structural Streambank Stabilization	LF	\$ 17.00	0	\$ -
3.24	Temporary Vehicular Stream Crossing	EA	\$ 2,500.00	0	\$ -
3.25	Utility Stream Crossing	EA	\$ 1,800.00	0	\$ -
3.26	Dewatering Structure	LF	\$ 3.00	0	\$ -
3.27	Turbidity Curtain	LF	\$ 16.00	0	\$ -
3.28	Subsurface Drain	LF	\$ 50.00	0	\$ -
3.29	Surface Roughening	SF	\$ 0.25	0	\$ -
3.30	Topsoiling	AC	\$ 1,500.00	0	\$ -
3.31	Temporary Seeding	AC	\$ 2,500.00	0	\$ -
3.32	Permanent Seeding	AC	\$ 3,000.00	0	\$ -
3.33	Sodding	SY	\$ 5.00	0	\$ -
3.34	Bermudagrass and Zoysiagrass Establishment	SY	\$ 7.50	0	\$ -
3.35	Mulching	AC	\$ 3,750.00	0	\$ -
3.36	Soil Stabilization Blankets and Matting	LF	\$ 2.50	0	\$ -
3.37	Trees, Shrubs, Vines, and Ground Cover	SY	\$ 25.00	0	\$ -
3.38	Tree Preservation and Protection	LF	\$ 9.00	0	\$ -
3.39	Dust Control	LS	\$ 500.00	0	\$ -
<i>Subtotal Bond Amount</i>					\$ -
<i>25% Contingency</i>					\$ -
Total Bond Amount					\$ -